

PHOTOVOLTAIC PROJECT

**EDWIN O. SMITH HIGH SCHOOL
1235 STORRS ROAD
STORRS-MANSFIELD, CT 06268
STATE PROJECT #219-0021 PV**

S/P+A PROJECT NO. 19.006

DATE: March 30, 2020

The following changes to the Drawings and Project Specifications shall become a part of the Drawings and Project Specifications; superseding previously issued Drawings and Project Specifications to the extent modified by Addendum No. 2.

General Information:

- The deadline for RFIs was Friday, March 27, 2020.
- See attached RFIs. (1)
- Due to the Town Hall having reduced hours during the current events, the bid time is changed to 12:00pm on Friday, April 3, 2020. The bid opening will be virtual using the following:

Join Zoom Meeting

<https://zoom.us/j/643401414>

Meeting ID: 643 401 414

One tap mobile

+13126266799,,643401414# US (Chicago)

+19292056099,,643401414# US (New York)

Dial by your location

+1 312 626 6799 US (Chicago)

+1 929 205 6099 US (New York)

+1 346 248 7799 US (Houston)

+1 669 900 6833 US (San Jose)

+1 253 215 8782 US

+1 301 715 8592 US

The bid date remains unchanged by this addendum.

The addendum consists of two (2) pages of 8½" x 11" text.

End of Addendum '2'

Rebecca Bouchard

From: Rebecca Bouchard
Sent: Monday, March 30, 2020 10:46 AM
To: brianb@ecincorporated.com
Subject: RE: Edwin O. Smith High School Photovoltaic Project

Good morning Brian.
Response to your RFI is in red below.
Thank you and good luck.

Rebecca Bouchard, CSI, CDT
Specifications Writer



SILVER/PETRUCELLI+ASSOCIATES
Architects / Engineers / Interior Designers

3190 Whitney Avenue Bldg 2 | Hamden, CT 06518
One Post Hill Place | New London, CT 06320
silverpetrucelli.com | P: [203.230.9007 x202](tel:203.230.9007) | F: [203.230.8247](tel:203.230.8247)

From: Brian Beley <brianb@ecincorporated.com>
Sent: Wednesday, March 25, 2020 1:01 PM
To: Michael Chambers <mchambers@silverpetrucelli.com>
Cc: Bob Banning <rbanning@silverpetrucelli.com>
Subject: Edwin O. Smith High School Photovoltaic Project

Could you tell what is the schedule and substantial completion date is for this project? -There is no specific substantial completion date for this project, however it will need to coincide with the concurrent roof replacement project. Also, any work within the building will be required to be complete before the new school year begins. Contractor is required to provide schedule as indicated on the Bid Form.

Who is the manufacture of the existing 480v 3ph 2500A switchboard? -Siemens.

Thank you,

Brian Beley
Electrical Contractors, Inc.
3510 Main St, Hartford, CT 06120
Office: (860) 549-2822 ext: 221
Fax: (860) 549-8570
www.ecincorporated.com
brianb@ecincorporated.com